

1. Phase or Project Task

Sub Task or Key Activity

Insert text.....Laturerrum as nonsed min cone cullitiam quat hilit reicillabor aut quasperum fuga. Et fuga. Lam, odis et ut que deremped quid quos alignis eictur autemporessi secuptate enda earcidessunt qui tem ercipsu non pedis rest inullendit eum re pos ipiene nus enit ma aut rectemped moloreseque et eostiam et facillatem as aci dolorrovit plit es si nonsequibus, illaut omnimperum dolorum dolorporat aut ullestia dolores sitae. Qui simus nos id quam, ommolestiist fugia non cullupit aut dolesedipsum faciur? Everate mperiantiur?

Sub Task or Key Activity

Insert text.....Laturerrum as nonsed min cone cullitiam quat hilit reicillabor aut quasperum fuga. Et fuga. Lam, odis et ut que deremped quid quos alignis eictur autemporessi secuptate enda earcidessunt qui tem ercipsu non pedis rest inullendit eum re pos ipiene nus enit ma aut rectemped moloreseque et eostiam et facillatem as aci dolorrovit plit es si nonsequibus, illaut omnimperum dolorum dolorporat aut ullestia dolores sitae. Qui simus nos id quam, ommolestiist fugia non cullupit aut dolesedipsum faciur? Everate mperiantiur:

- Thing 1
- Thing 2
- Thing 3

Et fuga. Lam, odis et ut que deremped quid quos alignis eictur autemporessi secuptate enda earcidessunt qui tem ercipsu non pedis rest inullendit eum re pos ipiene nus enit ma aut rectemped moloreseque et eostiam et facillatem as aci dolorrovit plit es si nonsequibus, illaut omnimperum dolorum dolorporat aut ullestia dolores sitae. Qui simus nos id quam, ommolestiist fugia non cullupit aut dolesedipsum faciur? Everate mperiantiur?

Deliverables: Deliverable 1, Deliverable 2, Deliverable 3

Meetings: Do they request that we outline number of meetings or community engagement?

2. Phase or Project Task

Sub Task or Key Activity

Insert text.....Laturerrum as nonsed min cone cullitiam quat hilit reicillabor aut quasperum fuga. Et fuga. Lam, odis et ut que deremped quid quos alignis eictur autemporessi secuptate enda earcidessunt qui tem ercipsu non pedis rest inullendit eum re pos ipiene nus enit ma aut rectemped moloreseque et eostiam et facillatem as aci dolorrovit plit es si nonsequibus, illaut omnimperum dolorum dolorporat aut ullestia dolores sitae. Qui simus nos id quam, ommolestiist fugia non cullupit aut dolesedipsum faciur? Everate mperiantiur?

Sub Task or Key Activity

Insert text.....Laturerrum as nonsed min cone cullitiam quat hilit reicillabor aut quasperum fuga. Et fuga. Lam, odis et ut que deremped quid quos alignis eictur autemporessi secuptate enda earcidessunt qui tem ercipsu non pedis rest inullendit eum re pos ipiene nus enit ma aut rectemped moloreseque et eostiam et facillatem as aci dolorrovit plit es si nonsequibus, illaut omnimperum dolorum dolorporat aut ullestia dolores sitae. Qui simus nos id quam, ommolestiist fugia non cullupit aut dolesedipsum faciur? Everate mperiantiur:

- Thing 1
- Thing 2
- Thing 3

Et fuga. Lam, odis et ut que deremped quid quos alignis eictur autemporessi secuptate enda earcidessunt qui tem ercipsu non pedis rest inullendit eum re pos ipiene nus enit ma aut rectemped moloreseque et eostiam et facillatem as aci dolorrovit plit es si nonsequibus, illaut omnimperum dolorum dolorporat aut ullestia dolores sitae. Qui simus nos id quam, ommolestiist fugia non cullupit aut dolesedipsum faciur? Everate mperiantiur?

Deliverables: Deliverable 1, Deliverable 2, Deliverable 3

Meetings: Do they request that we outline number of meetings or community engagement?

CALL OUT BOX: INSERT CASE STUDY OR UNIQUE TOOL

Bis plique vero qui officatiam quas adit aut asped et aut mollit lat volupta dentibus as et, qui dit plandant.

Net lam nonsedic tet odit istiis esto dis experio necearciunt as sus qui antur? Qui berum veni venim sum alique pra dolore, con remolor anis magnim rem laceritium erio il ipeindit molor alit, explabor adit utem verecti onsequam fugitatus eat dolupta simusap iciaeptas quosam, tempore, volorum dempore porepe quam debis rem quam quid etur? Abore volut quia ad maionsequam ut eatatate idunt harum eius sumquam arcienda cus, nos voluptatem quibusament mo quam acimus et evenitium fugit pa volore sit quidende nihi





We are creative thinkers with a passion for design, and compassion for our communities. This team will bring energy and creativity to the Process, promising a collaborative process and thoughtful planning.

3. Phase or Project Task

Sub Task or Key Activity

Insert text.....Laturerrum as nonsed min cone cullitiam quat hilit reicillabor aut quasperum fuga. Et fuga. Lam, odis et ut que deremped quid quos alignis eictur autemproessi secuptate enda earcidessunt qui tem ercipsu non pedis rest inullendit eum re pos ipiene nus enit ma aut rectemped moloreseque et eostiam et facillatem as aci dolorrovit plit es si nonsequibus, illaut omnimperum dolorum dolorporat aut ullestia dolores sitae. Qui simus nos id quam, ommolestiist fugia non cullupit aut dolesedipsum faciur? Everate mperiantur?

Sub Task or Key Activity

Insert text.....Laturerrum as nonsed min cone cullitiam quat hilit reicillabor aut quasperum fuga. Et fuga. Lam, odis et ut que deremped quid quos alignis eictur autemproessi secuptate enda earcidessunt qui tem ercipsu non pedis rest inullendit eum re pos ipiene nus enit ma aut rectemped moloreseque et eostiam et facillatem as aci dolorrovit plit es si nonsequibus, illaut omnimperum dolorum dolorporat aut ullestia dolores sitae. Qui simus nos id quam, ommolestiist fugia non cullupit aut dolesedipsum faciur? Everate mperiantur:

Deliverables: Deliverable 1, Deliverable 2, Deliverable 3

Meetings: Do they request that we outline number of meetings or community engagement?

1. Phase or Project Task

Sub Task or Key Activity

Insert text.....Laturerrum as nonsed min cone cullitiam quat hilit reicillabor aut quasperum fuga. Et fuga. Lam, odis et ut que deremped quid quos alignis eictur autemporessi secuptate enda earcidessunt qui tem ercipsum non pedis rest inullendit eum re pos ipiene nus enit ma aut rectemped moloreseque et eostiam et facillatem as aci dolorrovit plit es si nonsequibus, illaut omnimperum dolorum dolorporat aut ullestia dolores sitae. Qui simus nos id quam, ommolestiist fugia non cullupit aut dolesedipsum faciur? Everate mperiantiur?

Sub Task or Key Activity

Insert text.....Laturerrum as nonsed min cone cullitiam quat hilit reicillabor aut quasperum fuga. Et fuga. Lam, odis et ut que deremped quid quos alignis eictur autemporessi secuptate enda earcidessunt qui tem ercipsum non pedis rest inullendit eum re pos ipiene nus enit ma aut rectemped moloreseque et eostiam et facillatem as aci dolorrovit plit es si nonsequibus, illaut omnimperum dolorum dolorporat aut ullestia dolores sitae. Qui simus nos id quam, ommolestiist fugia non cullupit aut dolesedipsum faciur? Everate mperiantiur:

- Thing 1
- Thing 2
- Thing 3

Et fuga. Lam, odis et ut que deremped quid quos alignis eictur autemporessi secuptate enda earcidessunt qui tem ercipsum non pedis rest inullendit eum re pos ipiene nus enit ma aut rectemped moloreseque et eostiam et facillatem as aci dolorrovit plit es si nonsequibus?

Deliverables: Deliverable 1, Deliverable 2, Deliverable 3

Meetings: Do they request that we outline number of meetings or community engagement?




Above: Summary Report produced for the Town of Silverthorne Recreation Center Feasibility Study

Approach for Presenting Findings

Our team believes that clear communication is essential to building understanding and confidence in the feasibility study results. To support meaningful discussion with City staff, stakeholders, and decision-makers, we present findings through a combination of data-driven analysis and clear visual representation. By pairing technical information with accessible graphics, we help translate complex findings into insights that are easy to understand and discuss.


Throughout the process, our team will use a range of tools including concise reports, presentation materials, 3D diagrams, conceptual floor plans, and visual renderings. These materials help illustrate program relationships, site opportunities, and facility concepts in a way that supports collaborative dialogue and informed decision-making. Our goal is to create an experience that feels transparent, engaging, and collaborative, ensuring stakeholders clearly understand the findings and feel confident in the path forward.



Strategic Partnerships

EXPERT RESOURCES FOR A SUCCESSFUL PROJECT

Projects of this scale and complexity are not delivered in isolation. They require a coordinated team of experienced partners who can guide decision-making across design, cost, operations, and long-term viability. We have assembled a team with deep expertise in sport, recreation, and event facilities to support informed, confident decisions and ensure the project is not only buildable, but sustainable to own and operate over time.



Recreation Planning & Operations

Designing a facility is only part of the challenge; ensuring it works day

in and day out is what ultimately defines success. **Berry Dunn** helps the Town understand how this facility will be staffed, operated, and maintained over time, testing program assumptions and operational costs against real-world conditions. Their involvement ensures that what is envisioned today can be supported tomorrow, giving the Town confidence that the facility will serve the community sustainably and responsibly.

Project Integrators


Feasibility studies require more than analysis—they require alignment. **Level5**

Collaborative serves as an advisory partner to position the Town for successful project implementation. By coordinating consultant input, validating assumptions, and translating complex information into clear, decision-ready guidance, Level5 supports staff, Council, and the community in moving from vision to execution with clarity, confidence, and momentum.



Certification of Availability & Ability to Complete Project

I, Jordan Lockner, Principal at Collab, hereby certify that the proposed project team, including Level5 Collaborative and Energetics, is available and committed to this project in accordance with the requirements of the RFP. The team has the resources and expertise to complete the project within the required timeframe and meet all schedule milestones.



Site Planning

In communities like Erie, where complex site conditions and challenging soils demand early and informed decision-making, site considerations play an especially critical role in project success. **JVA** and **Design Concepts** work alongside Collab to help communities understand and unlock the full potential of their sites through an integrated landscape architecture and civil engineering approach. Together, the team identifies opportunities and constraints related to access, grading, utilities, stormwater, and long-term operations, drawing on shared experience supporting feasibility studies and master planning efforts across Colorado to provide clear and actionable guidance.



Cost Estimation

For more than 45 years, **David Hoffman** has helped communities plan projects with clarity, confidence, and fiscal responsibility. As Collab's cost estimating partner, Dave supports informed decision-making by aligning vision, scope, and budget from the earliest stages of planning. Our teams have partnered on multiple successful feasibility studies for the Town of Silverthorne, City of Ouray, Town of Johnstown, City of Rifle, and the Town of Erie Community Center (in progress), helping communities move forward with projects that are both aspirational and achievable.

- Lead
- Support
- As Needed

		Project Management	Community Engagement	Needs Analysis	Partnerships Opportunity Review	Strategic Direction & Schematic Diagrams	Site Selection & Site Concepts	Financial Analysis	Implementation Plan
Project Team Member		Project Deliverables & Activities							
Architectural Leadership	 Chris Kastelic, AIA, NCARB, LEED AP Recreation Specialist		●		●	●	●	●	●
	 Jordan Lockner, AIA, NCARB Principal / Project Management Lead	●	●			●	●	●	●
	 Bryan Merritt Design Manager	●							
Operations & Recreational Planning Leadership	 Teresa Jackson Lead / Recreation Assessment	●	●	●		●			
	 Ryan Hegreness Engagement / Partnership Coordination		●		●				
	 Jesse Myott Operations and Maintenance							●	
	 Oliver Amaya Bi-Lingual Engagement		●						
	 Nikki Ginger Operations Assessment		●	●					
	 Ryan Murray Community Survey Administration		●						
Site Planning	 Shanen Weber Site Planning Lead	●	●			●	●		●
	 Walter Nieuwlandt Site Planning Project Manager		●			●	●		●
	Aquatics Advisors Available As-Needed								

TEAM MEMBER MATRIX

Chris Kasetlic									
Jordan Lockner									
Bryan Merritt									
Michael Aller									
Design Concepts									
JVA Consulting Engineers									
Berry Dunn									
Level5 Collaborative									
Counsilman-Hunsaker									
Energetics									
DFH Consulting									
	Silverthorne Recreation Center	Johnstown Community Center	Erie Community Center Expansion	Lake Arbor Center Master Plan	Longmont Recreation & Library Study	Minneapolis Recreation Feasibility	Louisville Recreation Center Expansion	The Ranch Events Complex Master Plan	Rifle Fieldhouse Feasibility Study

RESPONSIBILITY COMMITMENTS

Core Architectural Team Sub-Consultants

Jordan Lockner	Emily Perkins	Kevin Dorsey	Michael Aller	Sub-Consultant	Sub-Consultant	Sub-Consultant	Sub-Consultant	Sub-Consultant	Sub-Consultant	Sub-Consultant	Sub-Consultant	Sub-Consultant	Sub-Consultant
----------------	---------------	--------------	---------------	----------------	----------------	----------------	----------------	----------------	----------------	----------------	----------------	----------------	----------------

CURRENT WORKLOAD / COMMITMENTS

70%	70%	60%	40%	75%	85%	80%	85%	80%	85%	90%	85%	85%	80%
-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----

AVAILABLE TIME FOR XX PROJECT

30%	30%	40%	60%	25%	15%	20%	15%	20%	15%	10%	15%	15%	20%
-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----